

**Bartlett, Illinois - 500,000 Gallon Spheroid (Villa Olivia)
2018 Water Tower Painting Project -May 3, 2018, 10:30 a.m.**

	LC United	Seven Brothers	Maxcor	Jetco	Era Valdivia
	Sterling Hgts,	Shelby Twp.,	New Lenox,	Palatine,	Chicago,
	MI	MI	IL	IL	IL
Section 05 00 00					
Wet Interior Roof Hatch (1)	3,500	4,200	3,000	4,160	4,000
Access Tube Roof Hatch (2)	3,500	4,200	3,000	3,120	4,000
Condensate Platform Hatch (3)	4,000	4,200	3,000	3,120	4,000
Top Platform Hatch Cover (4)	2,000	2,200	1,075	2,280	3,000
Expansion Joint Replacement (5)	9,500	8,300	10,525	5,200	10,000
Fill Pipe Insulation Replacement (6)	11,000	11,400	8,700	8,900	7,000
Overflow Pipe Replacement (7)	16,000	11,600	17,400	33,000	12,000
Condensate Drain Line (8)	2,500	3,400	5,500	6,760	5,000
Fall Prevention Device (9)	9,500	9,800	6,500	10,400	5,000
Roof Vent (10)	6,500	6,500	7,000	7,280	8,000
Access Tube Air Gap Seal (11)	3,500	4,900	2,750	4,600	4,000
Roof Patch Plate (12)	3,500	2,100	2,750	6,900	2,500
Antenna Cable Penetrations (13)	1,000	1,000	3,450	4,990	1,000
Recirculation Pipe Removal (14)	7,000	6,600	9,200	8,900	7,000
Total Section 05 (1-14)	83,000	80,400	83,850	109,610	76,500
Section 09 97 13					
Exterior Repaint w/ Containment (1)	336,000	265,200	371,000	344,000	338,000
Wet Interior Repaint (2)	128,000	104,800	141,033	204,000	112,000
Seam Sealer (3)	4,000	3,000	9,000	25,000	2,000
Dry Interior Repaint (4)	59,000	69,500	70,700	175,000	40,000
Pit Piping Repaint (5)	4,000	3,300	4,900	25,000	8,000
Lettering Logo & Color Scheme-Base (6)	16,000	9,700	17,200	30,000	16,000
Lettering Logo & Color Scheme-Alt. (7)	18,000	12,200	21,500	40,000	10,000
Total Section 09 (1-6)	547,000	455,500	613,833	803,000	516,000
Project Total	630,000	535,900	697,683	912,610	592,500
Bid Bond	Yes	Yes	Yes	Yes	Yes

**Bartlett, Illinois - 500,000 Gallon Spheroid (Villa Olivia)
2018 Water Tower Painting Project -May 3, 2018, 10:30 a.m.**

	D& M	Maguire Iron	Classic Protective	Tecorp, Inc.	
	Washington,	Sioux Falls,	Menomonie,	Joliet	
	PA	SD	WI	IL	
Section 05 00 00					
Wet Interior Roof Hatch (1)		6,800	2,500	4,200	
Access Tube Roof Hatch (2)		8,500	2,900	4,200	
Condensate Platform Hatch (3)		6,500	2,500	4,300	
Top Platform Hatch Cover (4)		6,500	2,500	2,400	
Expansion Joint Replacement (5)		19,500	12,400	9,700	
Fill Pipe Insulation Replacement (6)		18,400	10,250	9,500	
Overflow Pipe Replacement (7)		20,700	15,850	13,000	
Condensate Drain Line (8)		3,500	5,900	3,200	
Fall Prevention Device (9)		14,000	10,650	3,500	
Roof Vent (10)		12,500	6,800	6,400	
Access Tube Air Gap Seal (11)		3,500	1,100	4,000	
Roof Patch Plate (12)		7,500	2,750	2,300	
Antenna Cable Penetrations (13)		3,000	2,200	1,000	
Recirculation Pipe Removal (14)		7,500	2,000	6,200	
Total Section 05 (1-14)		138,400	80,300	73,900	
Section 09 97 13					
Exterior Repaint w/ Containment (1)		368,850	516,645	325,000	
Wet Interior Repaint (2)		141,300	273,600	155,000	
Seam Sealer (3)		8,800	2,300	3,000	
Dry Interior Repaint (4)		71,300	155,300	50,000	
Pit Piping Repaint (5)		5,000	7,900	2,500	
Lettering Logo & Color Scheme-Base (6)		12,500	8,200	35,000	
Lettering Logo & Color Scheme-Alt. (7)		4,000	16,650	45,000	
Total Section 09 (1-6)		611,750	963,945	568,000	
Project Total	No bid received	750,150	1,044,245	641,900	
Bid Bond		Yes	Yes	Yes	